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1.0 Background 
The NBR web site currently is maintained in a subdirectory under the Earth and Space Science 
Program Office (ESSPO) Website. ConITS has worked with NBR to create their own virtual 
server on the LaRC Central Servers. ConITS has also developed enhancements to the NBR site 
including: 
 

• a database to store proposals 
• a proposals entry form that loads the database  
• a proposals search with customizable results 
• restricted admin pages to manage admin users and update individual proposals 

 
These enhancements are still in a development environment. 
 

2.0 Scope 
This RD establishes the requirements to be satisfied by ConITS in adding new summary reports 
and graphs to their NBR development site and also a site redesign based on the NASA Portal 
(http://nasa.gov).  
 

3.0 Deliverables 
In addition to the enhancements called out in section 1.0 Background, ConITS will produce: 
 

• Revise NBR contents to consistent with the NASA Portal. 
• Update NBR database with latest NBR content provided by user. 
• Develop reports according to format provided by user. 

 
ConITS will setup the new site on the internal LaRC Central Server (webser02) where the NBR 
virtual server has been created.  
 
* The exact details of the deliverable reports are not final, but will resemble the reports attached 
to this RD. ConITS will work with the customer and be reasonably flexible to accommodate 
minor adjustments during development. 
 

4.0 Requirements 
• Virtual web server with Cold Fusion support. 
• Web site templates for a home page and 3 sub pages: NBR Entry, NBR Database, NBR 

Reports. All pages should have tabs across the top for the sections and the home page 
will also contain a banner graphic and the Innovation Institute “egg” graphic. 

• The reports section will contain: a summary report, forecasts and graphical data. 
• Load the most recent proposal data from a spreadsheet into the database prior to 

production release. 
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5.0 Security 
The security requirements for the LMS application web site are: 
 

• Allow only authorized users to access the administrative module of the application. 
• Each user with access to the administrative system shall have a unique user id and 

password. 
• Password generation and edit shall follow NPG 2810.01, Security of Information 

Technology, Appendix A, and Section 6.3, Passwords. 
 

6.0 Platform 
The platform requirements for the LMS web site are: 
 

• The LMS web site will be hosted on the internal LaRC Central Server utilizing current 
versions of Cold Fusion and Oracle software. 

• The web site will be able to run in a current version of Safari, Netscape or Microsoft 
Internet Explorer browsers on PC and MAC platforms. 

 

7.0 Interfaces 
No interfaces have been identified. 
 

8.0 Government Supplied Items 
The government will provide the format of the summary report as well as the calculations used 
for field values. The government will also provide the graphic to be used on the new NBR home 
page. The government will also provide an updated spreadsheet of proposal data to be loaded 
into the database by ConITS prior to production release. 
 

9.0 Project Delivery   
At the completion of this project ConITS shall turn over the deliverables to the Innovation 
Institute. 
 

10.0 Product Maintenance 
Following production implementation of the web application, the NBR web site will be 
maintained under Task Assignment 107.  
 

11.0 Training 
No training has been identified. 
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12.0  Forms 
Customer will determine if the application is automating an existing LaRC form.  Customer must 
notify the Form owner, and ask that they notify the Forms Manager to complete a Form Request, 
NASA Langley Form 151. 
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Example Reports: 

Reporting Period: Dec 2003 to May 2005 * based on selection dates

Parameter Win Loss % Win Pending Cancel Total Data
Proposal Summary

Submitted Proposals 59 124 32% 113 42 338
Proposed Cost ($M) $114.1 $264.1 $96.1 $34.1 327

Proposed Workforce
CS Workforce (FTE) 200 418 179 0 232
Contractor Workforce (WYE) 33 55 55 0 76

NASA LaRC Orgs
Aeronautics - ARD 0 0 0 0 0
Exploration - ESSOTD 2 1 67% 8 0 11
Science - SD 28 36 44% 55 5 124
Systems Analysis - SACD 5 8 38% 0 0 13
Flight Research - FRSD 0 2 0% 1 0 3
Systems Engineering - SED 10 21 32% 19 18 68
Research and Tech. - RTD 13 54 19% 29 18 114
Other 1 1 50% 1 1 4

Leadership Type
Principal Investigator (PI) 35 51 41% 81 25 192
Co-Investigator (Co-I) 24 73 25% 29 17 143

Funder / Sponsor
Aeronautics - ARMD 2 0 100% 0 41 43
Exploration - ESMD 27 78 26% 19 0 124
Science - SMD 29 44 40% 72 1 146
Other Govt. Agency (OGA) 1 2 33% 19 0 22

Winning Proposals Avg
Average Duration (years) 2.3
Average Cost (per year) $800 K
Average CS FTE (per year) 1.9
Average WYE (per year) 0.3

Yearly Forecast (Apr 04 thru May 05)
Average Submissions (per year) 279
Average Wins (per year) 90
Average Total Funds (per year) $72 M
Average CS FTE (per year) 171
Average WYE (per year) 27

* To enter array equations, start with CTRL-SHIFT-ENTER

NASA Partners
GSFC
JPL
JSC
MSFC
KSC
ARC

External Partners (Top 5)
Name 1
Name 2
Name 3
Name 4
Name 5

Initiators (Top 5 submissions)
Name 1
Name 2
Name 3
Name 4
Name 5  

  5



 

Graphical Reports of NBR data

279 YEAR 54 121 104
Cumm Cumm Cumm Awarded Cumm $M Cumm

Month1 Month2 Win Loss Pending Month1 Win Loss Month1 Pending Money Month1 Money Money
10/1/2003 11/2/2003 0 0 0 10/1/2003 0 0 10/1/2003 0 0 10/1/2003 0 0
11/1/2003 12/2/2003 2 0 0 11/1/2003 2 0 11/1/2003 0 1757 11/1/2003 1757 1.8
12/1/2003 1/2/2004 0 0 0 12/1/2003 2 0 12/1/2003 0 0 12/1/2003 1757 1.8
1/1/2004 2/2/2004 0 0 0 1/1/2004 2 0 1/1/2004 0 0 1/1/2004 1757 1.8
2/1/2004 3/2/2004 1 0 0 2/1/2004 3 0 2/1/2004 0 300 2/1/2004 2057 2.1
3/1/2004 4/2/2004 0 1 8 3/1/2004 3 1 3/1/2004 8 0 3/1/2004 2057 2.1
4/1/2004 5/2/2004 0 0 1 4/1/2004 3 1 4/1/2004 9 0 4/1/2004 2057 2.1
5/1/2004 6/2/2004 0 2 0 5/1/2004 3 3 5/1/2004 9 0 5/1/2004 2057 2.1
6/1/2004 7/2/2004 0 0 5 6/1/2004 3 3 6/1/2004 14 0 6/1/2004 2057 2.1
7/1/2004 8/2/2004 0 9 4 7/1/2004 3 12 7/1/2004 18 0 7/1/2004 2057 2.1
8/1/2004 9/2/2004 9 0 19 8/1/2004 12 12 8/1/2004 37 2482 8/1/2004 4539 4.5
9/1/2004 10/2/2004 0 0 21 9/1/2004 12 12 9/1/2004 58 0 9/1/2004 4539 4.5
10/1/2004 11/2/2004 0 0 0 10/1/2004 12 12 10/1/2004 58 0 10/1/2004 4539 4.5
11/1/2004 12/2/2004 29 80 17 11/1/2004 41 92 11/1/2004 75 89982 11/1/2004 94521 94.5
12/1/2004 1/2/2005 1 1 0 12/1/2004 42 93 12/1/2004 75 316 12/1/2004 94837 94.8
1/1/2005 2/2/2005 3 3 9 1/1/2005 45 96 1/1/2005 84 2370 1/1/2005 97206 97.2
2/1/2005 3/2/2005 0 0 2 2/1/2005 45 96 2/1/2005 86 0 2/1/2005 97206 97.2
3/1/2005 4/2/2005 3 20 0 3/1/2005 48 116 3/1/2005 86 1208 3/1/2005 98414 98.4
4/1/2005 5/2/2005 0 2 24 4/1/2005 48 118 4/1/2005 110 0 4/1/2005 98414 98.4
5/1/2005 6/2/2005 9 6 3 5/1/2005 57 124 5/1/2005 113 15542 5/1/2005 113956 114.0

Cummulative Pending Proposals
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